CITY OF TEMPE, ARIZONA
PUBLIC WORKS DEPARTMENT
DIVISION OF ENGINEERING

CONTRACT FOR PROFESSIONAL SERVICES

This Contract is made and entered into on the 12th day of May, 2016, by and between the City of
Tempe, an Arizona municipal corporation (“City™), and CivTech Ine., an Arizona corporation
(““Consultant™).

City engages Consultant to perform professional services for a project known and described as
Bus Bay Design — Various Locations, Project No. 6006764 (“Project”).

1. SERVICES OF CONSULTANT

Consultant shall perform the following protessional services to City in conformance with
applicable professional standards and in accordance with the degree of care and skill that a
registered professional in Arizona would exercise under similar conditions:

L.1.

1.2.

1.3.

1.4.

1.5.

Consultant shall provide design services as described in Exhibit “A” attached.

Consultant has assigned Dawn Cartier as the project manager for this Contract.
Prior written approval by City is required in the event Consultant needs to change
the project manager. Consultant shall submit the qualifications of the proposed
substituted personnel to City for approval prior to any substitution or change.

Consultant shall prepare and submit a detailed opinion of probable cost of the
Project.

Consultant shall follow and comply with the Arizona Utility Coordinating
Committee’s Public Improvement Project Guide and the City’s Utility Permit and
Construction Manual, latest revisions, as directed by City.

Consultant shall prepare plans and technical specifications per the requirements of
the applicable chapters of the City’s Engineering Design Criteria Manual, latest
revision, and the Maricopa Association of Governments (MAG) Uniform
Standard Details for Public Works Construction as amended by City. All plans
shall be prepared on CADD as required by City. The final original plans shall be
submitted on 3 ml double matte black line mylar and shall be 24” x 36” in size.
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1.6.

1.8.

1.9,

Consultant shall submit all final construction documents in both hard copy and
electronic format. Plans shall be MicroStation or AutoCAD compatible and all
other documents shall be Microsoft Office compatible. The software version used
shall be compatible to current City standards. Other support documents, for
example, structural calculations, drainage reports and geotechnical reports, shall
be submitted in hard copy only.

Consultant shall obtain all necessary permits and licenses required for the
performance of its work. Failure of Consultant to obtain said permits prior to the
commencement of its work shall constitute a breach of this Contract.

Consultant shall perform the work in a manner and at times which do not impede
or delay City’s operations and/or functions.

Consultant shall be solely responsible for any repair, replacement, remediation
and/or clean-up of any damage done by Consultant including any impairment of
access to City or other lawful invitees, by such work performed on this Project.

2. TERM OF CONTRACT

Consultant shall complete all services within three hundred sixty-five (365) calendar days of the
date appearing on the “Notice to Proceed” issued by City. In the event delays are experienced
beyond the control of Consultant, the schedule may be revised as determined by City in its sole
discretion, and pursuant to Section 3, Consultant’s Compensation.

3. CONSULTANT’S COMPENSATION

3.1

3.2.

The method of payment for this Contract is payment by installments. Total
compensation for the services performed shall not exceed $440,163.80, unless
otherwise authorized by City. This fee includes an allowance of $2,520.00 for
reimbursable expenses, which in no event will ever be more than actual cost.

Payment for this Contract shall be based on the following Budget Schedule:

Task Description Method Amount
Design Services Hourly not to Exceed $245.956.00

Subtotal Task Amount: $245,956.00
Allowances Method Amount
Additional Design Services Not to Exceed $111,087.80
Sub-consultant Services Not to Exceed $80,600.00
Reimbursable Expenses Not to Exceed $2,520.00

Subtotal Allowances Amount: $194,207.80

Total Compensation
Not to Exceed: $440,163.80
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3.3.  City shall pay Consultant by installments, each installment based upon monthly
progress reports and related, detailed invoices submitted by Consultant.
Submittals shall be based on the Budget Schedule and shall include supporting
documentation for all Allowances. If Budget Schedule includes an Allowance for
reimbursable expenses, in no event will payment exceed actual cost. Invoices
shall include job titles and hourly rates when applicable. Hourly rates are
established in the attached Exhibit “A” incorporated hereby by this reference and
are in effect for the entire Contract term unless City provides written authorization
for an hourly rate increase. Consultant shall not exceed any of the specified
budget amounts for any Task or Allowance without prior written authorization
from City. City may provide written authorization for the transfer of budget
amounts between any of the Tasks or Allowances provided the total Contract
amount does not exceed the amount indicated in Section 3.1.

3.4. If detailed invoice(s) and progress report(s) are approved by City, installment
payments will be made within thirty (30) days after City’s approval.

3.5. Consultant acknowledges and agrees that invoices shall be submitted to City for
review and approval no more than sixty (60) days after work or services have
been performed. City reserves the right to deny in whole or in part, payment to
Consultant, including but not limited to, fees and expenses contained in any
invoice not received by the City within sixty (60) days of the date such work or
services were performed. This in no way shall be construed to waive or diminish
City’s rights and remedies for otherwise withholding funds under Arizona law.

CITY’S RESPONSIBILITIES

4.1.  City shall designate a project manager during the term of this Contract. The
project manager has the authority to administer this Contract and shall monitor
compliance with all terms and conditions stated herein. All requests for
information from or a decision by City on any aspect of the work shall be directed
to the project manager.

4.2.  City shall review requests for information related to the Project by Consultant and
will endeavor to provide a prompt response to minimize delay in the progress of
Consultant’s work. City will also endeavor to keep Consultant advised
concerning the progress of City’s review of the work, Consultant agrees that
City’s inspection, review, acceptance or approval of Consultant’s work shall not
relieve Consultant of its responsibility for errors or omissions of Consultant or its
subconsultant(s).

4.3, Unless included in Consultant’s services as identified in Section 1, City may

furnish with or without charge, upon Consultant’s reasonable request, the
following information to the extent it is within City’s possession or control:
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43.1. One copy of its maps, records, laboratory tests, survey ties, and
benchmarks, or other data pertinent to the services. However, Consultant
shall be solely responsible for searching the records and requesting
specific drawings or information and independently verifying said
information.

43.2. Available City data relative to policies, regulations, standards, criteria,
studies, etc., relevant to the Project.

4.3.3. When required, title searches, legal descriptions, detailed ALTA Surveys,
and environmental assessments.

5. TERMINATION AND DEFAULT

5.1

5.2.

5.3.

5.4.

5.5

City shall be entitled to terminate this Contract at any time, in its discretion. In
addition, City may terminate this Contract for default, non-performance, breach or
convenience, or abandon any portion of the Project for which services have not
been fully or properly performed by Consultant. Termination shall be
commenced by delivery of written notice delivered to Consultant, personally or
by certified mail at 10605 North Hayden Road, Suite 140, Scottsdale, AZ 85260.
Termination shall be effective upon fourteen (14) days of delivery of notice to
Consultant. In addition, this Contract may be terminated pursuant to A.R.S. § 38-
511.

Upon the occurrence of Consultant’s default, non-performance or breach of the
Contract, City may recover any and all damages permitted by law or in equity
against Consultant, in addition to termination of the Contract, including but not
limited to compensatory damages, together with all costs and expenses as set forth
in Section 12 herein.

In the event of Consultant’s default, non-performance or breach, City agrees to,
before exercising any right or remedy available to it, give Consultant written
notice of the default, non-performance or breach. For the thirty (30) days
following such notice, Consultant shall have the right to cure such default, non-
performance or breach.

If Consultant fails to cure, immediately after receiving notice of termination from
City, Consultant shall discontinue performance under this Contract and proceed to
close said operations under this Contract. Consultant shall submit a detailed
breakdown of completed work to City for evaluation. City shall have the right to
inspect Consultant’s work to analyze the services completed. Payment to
Consultant shall be determined by City upon approval or disapproval of the
services completed as of the date of delivery of notice of termination, and
pursuant to Section 5.9.

Within ten (10) days of receipt of notice of termination as set forth herein,
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5.6.

5.7.

5.8.

5.9.

Consultant shall deliver to City all drawings, special provisions, field survey
notes, reports, estimates and any and all other documents or work product
generated by Consultant under the Contract, entirely or partially completed,
together with all unused materials supplied by City.

In the event of such termination or abandonment, Consultant shall be paid only
for those services performed in a good and workmanlike manner, in accordance
with all plans, specifications and governmental requirements completed prior to
receipt of said notice of termination, subject to approval by City. To the extent
permitted by this Contract, such payment may include reimbursable expenses then
incurred by Consultant, in City’s sole discretion.

If the remuneration scheduled hereunder is based upon a fixed fee or definitely
ascertainable sum, the portion of such sum payable shall be proportionate to the
percentage of services completed by Consultant as determined and approved by
City based upon the scope of work set forth in Exhibit “A.” However, in no event
shall the fee exceed that set forth in Section 3 of this Contract.

City shall make a determination as to approval or denial of any requested final
payment within sixty (60) days after Consultant has delivered the last of the
completed items and the final appraisal has been submitted to City.

The parties agree that in the event of any damages suffered by City as a result of
any inexcusable delay, default, non-performance or breach by Consultant,
Consultant agrees to reimburse City ten percent (10%) of the Contract amount per
Section 3.1 for damages caused by its delay. This sum may be deducted from
Consultant’s payment or anticipated payment for failure to deliver and/or perform
as specified. No premium will be awarded to Consultant for delivery and/or
performance within the Contract term. Waiver by City of any of the provisions
contained in this Section 5.9, or by way of the extension of the Contract term,
shall in no way be deemed to waive or diminish City’s rights available by law or
in equity under the Contract.

6. INSURANCE

Without limiting any obligaticns or liabilities, Consultant, at its sole expense, shall purchase and
maintain the minimum insurance specified below with companies duly licensed or otherwise
approved by the State of Arizona, Department of Insurance, and with forms reasonably
satisfactory to City. Each insurer shall have a current A.M. Best Company, Inc. rating of not less
than A-VII. Use of alternative insurers requires prior approval from City.

6.1.

General Clauses

6.1.1. Additional Insured. The insurance coverage, except workers’
compensation and professional liability, required by this Contract, shall
name City, its agents, representatives, directors, officials, and employees,
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6.1.2.

6.1.3.

6.1.4.

6.1.7.

as additional insured, and shall specify that insurance afforded Consultant
shall be primary insurance, and that any self insured retention and/or
insurance coverage carried by City or its employees shall be excess
coverage, and not contributory coverage to that provided by Consultant.
This provision and the naming of the City as an additional insured shall in
no way be construed as giving rise to responsibility or liability of the City
for applicable deductible amounts under such policy(s).

Coverage Term. All insurance required herein shall be maintained in full
force and effect until services required to be performed under the terms of
this Contract are satisfactorily completed and formally accepted; failure to
do so shall constitute a material breach of this Contract.

Primary Coverage. Consultant’s insurance shall be primary insurance as
respects City, and any insurance or self insurance maintained by City shall
be in excess of Consultant’s insurance and shall not contribute to it.

Claim Reporting. Consultant shall not fail to comply with the claim
reporting provisions of the policies or cause any breach of a policy
warranty that would affect coverage afforded under the policy to protect
City.

. Waiver. The policies for workers’ compensation and general liability

shall contain a waiver of transfer rights of recovery (subrogation) against
City, its agents, representatives, directors, officers, and employees for any
claims arising out of the work of Consultant.

Deductible/Retention. The policies may provide coverage, which contains
deductibles or self-insured retentions. Such deductible or self-insured
retentions shall not be applicable with respect to the coverage provided to
City under such policies. Consultant shall be solely responsible for
deductible or self-insured retentions and City may require Consultant to
secure the payment of such deductible or self-insured retentions by a
surety bond or an irrevocable and unconditional letter of credit.

Policies and Endorsements. City reserves the right to request and to
receive, within ten (10) working days, information on any or all of the
above policies or endorsements.

. Certificates of Insurance. Prior to commencing services under this

Contract, Consultant shall furnish City with certificates of insurance, or
formal endorsements as required by the Contract, issued by Consultant’s
insurer(s), as evidence that policies providing the required coverages,
conditions, and limits required by this Contract are in full force and effect.
Such certificates shall identify this Contract by referencing the Project
number and/or Project name and shall provide for not less than thirty (30)
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6.2.

6.3.

6.4.

6.5.

days advance written notice by certified mail to City of cancellation or
termination of insurance.

6.1.9, Subconsultants/Contractors. Consultant shall include all subconsultants
and subcontractors as insured under its policies or shall furnish separate
certificates and endorsements for each subconsultant and subcontractor.

Workers’ Compensation.  Consultant shall carry workers’ compensation
insurance to cover obligations imposed by federal and state statutes having
jurisdiction of Consultant’s employees engaged in the performance of the
services; and employer’s liability insurance of not less than $100,000 for each
accident, $100,000 disease for each employee, and $500,000 disease policy limit.

In case services under this Contract are subcontracted, Consultant shall require all
subconsultant(s) to provide workers’ compensation and employer’s liability to at
least the same extent as provided by Consultant.

Automobile Liability. Consultant shall carry commercial/business automobile
liability insurance with a combined single limit for bodily injury and property
damages of not less than $1,000,000 each occurrence regarding any owned, hired,
and non-owned vehicles assigned to or used in performance of Consultant
services. Coverage will be at least as broad as coverage Code 1 “any auto”
(Insurance Service Office policy form CA 0001 1/87 or any replacements
thereof). Such coverage shall include coverage for loading and unloading
hazards.

Commercial General Liability. Consultant shall carry commercial general
liability insurance with a combined single limit of not less than $1,000,000. The
policy shall be primary and include coverage for bodily injury, property damage,
personal injury, products, completed operations, and blanket contractual covering,
but not limited to, the liability assumed under the indemnification provisions of
this Contract, which coverage will be at least as broad as Insurance Service Office
policy form CG 0002 1-11-88 or any replacement thereof.

In the event the general liability insurance policy is written on a “claims made”
basis, coverage shall extend for two (2) years past completion and acceptance of
the services as evidenced by annual certificates of insurance.

Such policy shall contain a “severability of interests™ provision (also known as
“cross liability” and “separation of insured™).

Professional Liability. Consultant retained by City to provide the engincering
services required by the Contract will maintain professional liability insurance
covering errors and omissions arising out of the services performed by Consultant
or any person employed by it, with an unimpaired limit of not less than
$1,000,000 each claim and $1.000,000 all claims, or 10% of the construction
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6.6.

budget, whichever is larger. In the event the insurance policy is written on a
“claims made” basis, coverage shall extend for two (2) years past completion and
acceptance of services as evidenced by annual certificates of insurance.

Property Coverage — Valuable Papers. Consultant shall carry property coverage
on all-risk, replacement cost, agreed amount form with valuable papers insurance
sufficient to assure the restoration of any documents, memoranda, reports, or
other similar data relating to the services of Consultant used in the completion of
this Contract,

HEALTH INSURANCE REQUIREMENTS

7.1.

7.2.

7.3.

7.4.

7.5.

Consultant must certify that it has or will offer health insurance to all eligible
employees working on services set forth in this Contract prior to the performance
of any work or services. An affidavit certifying such offering must be signed ina
form approved by City. All required health insurance must be maintained during
the entire time of the Contract with City., Health insurance pursuant to this
Section 7 is not required for temporary employees or students working part-time
who are enrolled in a recognized educational institution.

The health insurance requirements herein shall apply to all of Consultant’s
eligible employees directly involved with the services set forth in this Contract,
including support and administrative personnel.

Any and all complaints concerning violations of the health insurance requirements
shall be filed, in writing, with the City’s Public Works Department, within thirty
(30) days from discovery of a potential violation. An administrative hearing will
be held before the Public Works Manager, and a written decision of findings will
be provided to the parties to the hearing within ten (10) days thereafter. Appeal
from the decision of the Public Works Manager may be made within ten (10) days
of the date of the decision by filing a notice of appeal in writing with the Public
Works Department. If an appeal is timely filed, an administrative hearing will be
held before an administrative hearing officer appointed by the City Manager. The
decision of the administrative hearing officer shall be final.

Penalties for failing to comply with this Section 7 include, but are not limited to
the following: Consultant may be barred from bidding on, or entering into any
Public Works contract with City for a period of three (3) years from the execution
of the Contract.

All Consultants subject to the health insurance requirements shall post in English,
notice of the health insurance requirements at their office and at the job site.
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8.

WORK FOR HIRE AND OWNERSHIP OF DELIVERABLES

8.1.

8.2,

Consultant shall ensure that all the results and proceeds of Consultant’s and any
and all work on the Project and any related projects, including that of all agents,
employees, officers, and contractors, shall be owned by City, including the
copyright thereto, as work for hire. In the event, for any reason, such results and
proceeds are not deemed work for hire, Consultant shall be deemed hereby to
have assigned to City all of its right, title and interest in such results and proceeds
and content to City, without limitation.

All work products (electronically or manually generated), including but not
limited to plans, specifications, cost estimates, tracings, studies, design analyses,
original mylar drawings, computer aided drafting and design (CADD) file
diskettes which reflect all final drawings, and other related products which are
prepared in the performance of this Contract, are the property of City and are to
be delivered to City on the particular type of storage media on which they are
stored (e.g. CD, thumb drive, etc.) before the final payment is made to Consultant.
City shall retain ownership of these original works. If approved in writing by
City, Consultant may retain the originals and supply City with reproducible copies
of the work.

CONFLICT OF INTEREST

9.1.

9.2.

9.3.

9.4.

Consultant agrees to promptly disclose any and all financial and/or economic
interest in the property, or any property affected by the work, or the Project itself
other than as set forth herein, existing prior to the execution of this Contract.
Further, Consultant agrees to promptly disclose any financial or economic interest
in the Project property or any property affected by the work, if Consultant gains
such interest during the course of this Contract.

If Consultant gains any financial or economic interest in the Project during the
course of this Contract, this may be grounds for terminating this Contract at the
sole discretion of City.

Consultant shall not engage the services on this Contract of any present or former
City employee who was involved as a decision-maker in the selection or approval
processes, or who negotiated or approved billings or contract modifications for
this Contract.

Consultant agrees that it shall not perform services on this Project for any other
contractor, subcontractor, or any supplier, other than City. In addition, Consultant
shall not negotiate, contract, or make any agreement with a contractor,
subcontractor, or any supplier with regard to any of the work under this Contract,
or any services, equipment or facilities to be used on this Project other than with

City.
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16. COVENANT AGAINST CONTINGENT FEES

Consultant affirms that it has not employed or retained any company or person, other than a bona
fide employee working for Consultant to solicit or secure this Contract, and that it has not paid or
agreed to pay any company or person, other than a bona fide employee, any fee, commission,
percentage, brokerage fee, gift, or any other consideration, contingent upon or resulting from the
award or making of the Contract. For breach or violation of this clause, City may terminate this
Contract without liability, or in its discretion may deduct from the Contract price or
consideration, or otherwise recover, the full amount of such fee, commission, percentage
brokerage fee, gift, or contingent fee.

11.  INDEMNIFICATION

To the fullest extent permitted by law, Consultant shall indemnify and hold harmless City, its
agents, officers, officials, and employees from and against all claims, damages, losses, liability
and/or expenses, relating to, or arising out of, the negligent acts, errors, mistakes or omissions in
the work, services, or professional services of Consultant, its agents, employees, or any other
person for whose negligent acts, errors, mistakes or omissions in the work, services, or
professional services Consultant may be deemed legally liable in the performance of this
Contract, or any breach of the Contract. Consultant’s duty herein shall arise in connection with
any and all claims for damage, loss, liability and/or expenses attributable to beodily injury,
sickness, disease, death, or injury to, impairment or destruction of any person or property
including loss of use resulting therefrom. The amount and type of insurance coverage
requirement set forth herein will in no way be construed as limiting the scope of the indemnity in
this paragraph.

12.  DISPUTE RESOLUTION

In the event of a dispute concerning or in any way connected to the Contract or subject Project,
the parties agree that the unsuccessful party shall pay to the prevailing party a reasonable sum for
attorneys’ fees, including taxable and non-taxable costs, fees, costs and disbursements of experts,
professionals, paralegals, whether at trial, appeal and/or in bankruptcy court, all of which will be
deemed to have accrued on the commencement of such action and shall be enforceable whether
or not such action is prosecuted to judgment. In addition, should City retain and/or utilize legal
counsel as a result of a breach by Consultant of any term, covenant or provision of this Contract,
in addition to paying any recovery owed to City and/or performing any obligation remaining to
be performed, in order to fully cure such breach or default, Consultant shall reimburse City for
reasonable attorneys’ fees, taxable and non-taxable costs and disbursements, incurred by City in
enforcing Consultant’s obligations, whether or not a legal action is commenced, including but
not limited to the cost of preparing and presenting default notices, demand letters and similar
non-judicial enforcement activities.

13. ADDITIONAL SERVICES

Additional services which are outside the scope of basic services contained in this Contract shall
not be performed by Consultant without prior written authorization from City, at City’s sole
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discretion. Additional services, when authorized by an executed contract or an amendment to
this Contract shall be compensated for by a fee mutually agreed upon between City and

Consultant.

14. PROHIBITION ON ASSIGNMENT

This Contract and all duties and obligations of Consultant set forth in this Contract shall not be
assignable except by prior written consent of City, and such prohibition shall extend to and be
binding upon the heirs, executors, administrators, successors, and assigns of Consultant.

15. MISCELLANEOUS PROVISIONS

15.1.

15.2.

15.3.

15.4.

Lawful Presence in _the United States. Pursuant to A.R.S. §1-502, any
individual/sole proprietor who applies for local public benefits by signing this
Contract shall also sign a sworn affidavit (Exhibit B) and present one of the
documents listed on the affidavit to verify lawful presence in the United States.
This Contract shall not be fully executed by the City if the individual/sole
proprietor fails to sign the affidavit and present one of the listed documents.

Equal Opportunity. City is an equal opportunity, affirmative action employer.
Consultant hereby covenants for itself, its employees, agents, assigns and all
persons claiming under or through it, that it shall not discriminate unlawfully
against any employee or applicant for employment, nor shall it deny the benefits of
this Contract, to any person on the basis of race, color, creed, religion, ancestry,
national origin, physical or mental disability, age, sex, gender, sexual orientation,
gender identity, marital status, or veteran status with regard to discharging
obligations under this Contract. Consultant covenants and agrees that it will comply
in all respects with the applicable provisions of the Executive Order 11246, Title VII
of the Civil Rights Act of 1964, the Americans with Disabilities Act, the Age
Discrimination in Employment Act, the Vietnam Fra Veterans’ Readjustment
Assistance Act, the Rehabilitation Act, and any other applicable state and federal
statutes governing equal opportunity. Consultant agrees to post hereinafter in
conspicuous places, available for employees and applicants for employment,
notices to be provided by the contracting officer setting for the provisions of this
clause.

Antidiscrimination. Consultant shall not refuse to hire or employ or bar or
discharge from employment any person, or discriminate against such person in
compensation, conditions, or privileges of employment because of race, color,
gender, gender identity, sexual orientation, religion, national origin, familial
status, age, disability, or United States military veteran status. Consultant shall
provide a copy of its antidiscrimination policy to City to confirm compliance with
this requirement or attest in writing to compliance (Exhibit C).

Legal Compliance. Consultant agrees and covenants that it will comply with any

i1
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15.5.

15.6.

15.9.

and all applicable governmental restrictions, regulations and rules of duly
constituted authorities having jurisdiction insofar as the performance of the work
and services pursuant to the Contract, and all applicable safety and employment
laws, rules and regulations, including but not limited to, the Fair Labor Standards
Act, the Walsh-Healey Act, and the Legal Arizona Workers Act (LAWA), and all
amendments thereto, along with all attendant laws, rules and regulations.
Consultant acknowledges that a breach of this warranty is a material breach of
this Contract and Consultant is subject to penalties for violation(s) of this
provision, including termination of this Contract. City retains the right to inspect
the documents of any and all consultants, subconsultants and sub-subconsultants
performing work and/or services relating to the Contract to ensure compliance
with this warranty. Any and all costs associated with City inspection are the sole
responsibility of Consultant. Consultant hereby agrees to indemnify, defend and
hold City harmless for, from and against all losses and liabilities arising from any
and all violations thereof.

Specially Designated Nationals and Blocked Persons List. Consultant represents
and warrants to City that neither Consultant nor any affiliate or representative of
Consultant (i) is listed on the Specially Designated Nationals and Blocked
Persons List maintained by the Office of Foreign Asset Control, Department of
the Treasury (OFAC) pursuant to Executive Order No. 13224, 66 Fed Reg. 49079
(“Order™); (ii) is listed on any other list of terrorists or terrorist organizations
maintained pursuant to the Order, the rules and regulations of OFAC or any other
applicable requirements contained in any enabling legislation or other related
Order(s); (iii) is engaged in activities prohibited in the Order; or (iv) has been
convicted, pleaded nolo contendre, indicted, arraigned or custodially detained on
charges involving money laundering or predicate crimes to money laundering.

Consultant further agrees to include the provisions set forth in Sections 15.1
through 15.4 in any and all subcontracts hereunder. Any violation of such
provisions shall constitute a material breach of this Contract.

Effective Date. This Contract shall be in full force and effect only when it has
been approved by the City Council of the City of Tempe, Arizona and when
executed by the duly authorized City officials and the duly authorized agent of
Consultant.

Governing Law. This Contract shall be governed and interpreted by the iaws of
the State of Arizona.

Exhibits. All exhibits attached to this Contract are made a part of and are
incorporated into, this Contract. If any inconsistencies exist between this
Contract and any exhibit hereto, the terms of this Contract shall govern.

Force Majeure. Any prevention, delay or stoppage of this Project for a cause
beyond the reasonable control of Consultant due to acts of God, acts of war or
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15.10.

15.11.

15.12.

15.13.

15.14.

15.15.

15.16.

terrorism, fire or other casualty, shall, notwithstanding anything to the contrary
contained herein, excuse the performance of Consultant, for a period equal to such
prevention, delay or stoppage. For purposes of this Section 15.9, a cause shall not
be deemed beyond a party’s control if it is within the control of such party’s
agents, employees, assigns, contractors or subcontractors.

Entire Agreement. This Contract contains all of the agreements of the parties
with respect to the Project and related matters, and no prior agreement,
negotiations, postings, offerings, or understanding pertaining to any such matter
shall be effective for any purpose unless expressly contained herein.

Consultant’s Good Standing. Consultant hereby warrants and represents that it is
an Arizona corporation, licensed to do business in the state of Arizona and
currently in good standing, and that it is not now in violation of any agreement,
instrument, contract, law, rule or regulation by which Consuiltant is bound.

Independent Contractor. Nothing contained in this Contract shall be deemed or
construed by the parties hereto or otherwise, to create the relationship of principal
and agent, partnership, joint venturer, employer and employee, or any association
between City and Consultant, Consultant is an independent contractor and shall
be solely responsible for any unemployment or disability insurance payments, or
any social security, income tax or other withholdings, deductions or payments that
may be required by federal, state or local law with respect to any compensation
paid to Consultant hereunder or for any and all services or materials provided by
or rendered to Consultant hereunder in connection with the work set forth in this
Contract.

Severability. If any provision of this Contract shall, to any extent, be determined
by a court of competent jurisdiction to be invalid or unenforceable, the remainder
of this Contract shall not be affected thereby, and every other term and provision
of this Contract shall be valid and enforceable to the fuilest extent permitted by
law.

Time is of the Essence. Time is of the essence in this Contract and each and
every provision herein, except as may expressly be provided in writing by City.

No Waiver. No breach or default hereunder shall be deemed to have been waived
City, except by a writing to that effect signed on behaif of City. No waiver of any
such breach or default shall operate as a waiver of any other succeeding or
preceding breach or default or as a waiver of that breach or default after written
notice thereof and demand by City for strict performance of this Contract.
Acceptance of partial or delinquent payments or performance shall not constitute
the waiver of any right of City.

Survival. Any and all representations, obligations, indemnities, warranties,
covenants, conditions and agreements contained in this Contract which are

13
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15.17.

15.18.

15.19.

15.20.

15.21.

15.22.

expressed as surviving the expiration or earlier termination of this Contract, or by
their nature, are to be performed, observed or survive, in whole or in part, after
the termination or expiration of this Contract term, shall survive the termination
or expiration of this Contract.

Retention of Records. City, through any authorized representative, will have
access to and the right to examine and copy all records, books, papers or
documents related to services rendered under this Contract. Consultant will retain
all books and records related to the services performed for a period of not less
than the greater of any applicable federal law retention requirement or five (5)
years following termination of this Contract.

Antitrust Violations. City and Consultant recognize that in actual economic
practice overcharges resulting from antitrust violations are in fact borne by City.
Therefore, Consultant assigns to City any and all claims for such overcharges.
Consultant in all subcontracts shall require all subcontractors to likewise assign
all claims for overcharges to City.

Headings. The heading use in this Contract is for ease of reference only and shall
not in any way be construed to limit or alter the meaning of any provision.

No Construction Against Drafting Party. Each party acknowledges that it has had
an opportunity to review the Contract with counsel, and such documents shall not
be construed against any party that is determined to have been the drafier of the
documents,

Notices to Parties:

All notices pursuant to this Contract shall be made in writing and delivered or
mailed by certified mail to the parties at the following addresses:

CITY: CONSULTANT:

Andy Goh, City Engineer

City of Tempe (Printed Name of Signatory)

Public Works/Engineering Dept. CivTech Inc.

P.0O. Box 5002 10605 North Hayden Rd, Ste. 140
Tempe, AZ 85280 Scottsdale, AZ 85260

Non-Appropriation of Funds. If funds appropriated by the City Council or
otherwise allocated to perform the work becomes unavailable for payment by City
under this Contract, City may delay the work for a period up to six (6) months,
after which date if no funds are legally available, City may terminate the Contract
at City’s sole option. In case of any such delay by City, Consultant may suspend
performance of work or services as applicable. However, nothing herein shall be
construed to allow termination of the Contract by Consultant for such delay.

14
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15.23. GIS Data Disclaimer. THE CITY OF TEMPE DOES NOT WARRANT THE
ACCURACY, COMPLETENESS, CONDITION, SUITABILITY,
PERFORMANCE, OR CURRENCY OF THE GIS DATA PROVIDED UNDER
THIS CONTRACT. AREAS DEPICTED BY GIS DATA ARE
APPROXIMATE, AND NOT GUARANTEED TO BE ACCURATE TO
STANDARDS FOR MAPPING, SURVEYING OR ENGINEERING. THIS
DATA IS FOR ILLUSTRATIVE PURPOSES ONLY AND SHOULD NOT BE
RELIED UPON FOR SITE-SPECIFIC PURPOSES, THE DATA HEREIN IS
SUBJECT TO CONSTANT CHANGE AND MAY NOT BE COMPLETE,
ACCURATE OR UP-TO-DATE. THE CITY OF TEMPE IN NO WAY
ASSUMES LIABILITY OR RESPONSIBILITY FOR ANY INCORRECT
DATA OR ANY INFORMATION PROVIDED HEREIN. THE CONSULTANT
ACKNOWLEDGES AND AGREES THAT THE CITY OF TEMPE ASSUMES
NO LIABILITY FOR DAMAGES INCURRED DIRECTLY OR INDIRECTLY
RESULTING FROM INCOMPLETE, INCORRECT OR MISSING
INFORMATION; INCLUDING ANY DIRECT, INDIRECT, SPECIAL OR
CONSEQUENTIAL DAMAGES, HOWEVER CAUSED OR UNDER ANY
THEORY OF LIABILITY, WHETHER IN TORT, CONTRACT, STRICT
LIABILITY OR OTHERWISE. BY WAY OF THE SIGNATURE ON THIS
CONTRACT, THE CONSULTANT ASSUMES ALL LIABILITY FOR
ANY AND ALL DEPENDENCE AND/OR RELIANCE UPON THIS
INFORMATION AND ASSUMES ALL RESPONSIBILITY RELATING
THERETO. ANY AND ALL EXPRESSED OR IMPLIED WARRANTIES,
INCLUDING BUT NOT LIMITED TO, IMPLIED WARRANTIES OF
MERCHANTABILITY AND FITNESS FOR A PURPOSE ARE
SPECIFICALLY AND EXPRESSLY DISCLAIMED. CONSULTANT
SHOULD NOT RELY UPON THE GIS DATA WITHOUT PROPER FIELD
VERIFICATION FOR ANY PURPOSE.

[SIGNATURE PAGE TO FOLLOW]
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Bus Bay Design — Various Locations
Project No. 6006764

DATED this ~ dayof , 2016.
CITY OF TEMPE, ARIZONA
By:
Mayor
By:
Public Works Director
ATTEST: Recommended By:
City Clerk A.Ecputy PW Director/City Engineer
APPROVED AS TO FORM:
City Attorney

Consultant warrants that the person who is signing this Contract on behalf of Consultant is
authorized to do so and to execute all other documents necessary to carry out the terms of
this Contract.

CONSULTANT

CivTech Inc.

Signature

Printed Name

Title

Federal I.D. No./Social Security No.

16
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EXHIBIT A

% CivTech

April 6, 2016

Mr. Kent Clayton

City of Tempe

Capital Improvement Project Design Section
Public Works Department Engineering Division
31 E. 5% Street, Garden Level

Tempe, Arizona 85281

Phone: 480-350-8371

Email: kent_clayton@tempe.gov

RE: Proposal to Provide Final Bus Bay Design to the City of Tempe - 12 Bus Bay Locations
Dear Mr. Clayton:

CivTech is pleased to present you with this proposal to provide final design services to the City of
Tempe regarding the improvement of twelve new bus bay locations. CivTech met with the City of
Tempe staff on Wednesday, October 15" 2015 to discuss the scope of work as presented herein.
The scope of work was updated during a meeting held March 3, 2015. A fee of $245,956.00 has
been proposed for the design of the bus bays. Allowances of up to $194,208.00 are also requested
for a maximum fee of $440,164.00.

Thank you for allowing CivTech to assist you on this project. Please contact me with any questions
you may have on this fee proposal. If this scope of work and fee proposal is acceptable to you,
please provide an agreement to execute and a formal NTP authorizing CivTech to proceed on the
project.

Sincerely,

Dawn D. Cartier, P.E., PTOE
Project Manager

CivTech Inc. » 10605 North Hayden Road « Suite 140 * Scottsdale, AZ 85260
Phone: 480.659.4250 * Fax: 480.659.0566

y.(#



PROJECT DESCRIPTION:

CivTech Inc.

SCOPE OF WORK
TEMPE BUS BAYS

PHASE Il

Multiple Locations

April 6, 2016

(CivTech) will provide final design and project management services required to prepare
construction documents for bus bay improvements at 12 of the 38 locations identified below:

Number | Direction On Street | At Street Position
1 Eastbound University | Priest Far Side
2 Northbound | Kyrene Guadalupe | Far Side
3 Westbound | Rio Salado | Priest Far Side
4 Southbound | Mill Southern Far Side
5 Northbound | Priest Broadway | Far Side
6 Eastbound | Guadalupe | Kyrene Far Side
7 Eastbound | Southern | 48" Street | Far Side
8 Southbound | 52" Street | University | Far Side
9 Eastbound | Southern Priest Far Side
10 Southbound | Kyrene Guadalupe | Far Side
11 Westbound | Guadalupe | Kyrene Far Side
12 Eastbound | RioSalado | Priest Far Side
13 Westbound | Broadway | Mill Far Side
14 Westhound | Broadway | Price Far Side
15 Westbound | Baseline Price Far Side
16 Westbound | Guadalupe | Price Far Side
17 Westbound | Southern Price Far Side
18 Northbound | Priest Baseline Far Side
19 Eastbound | Baseline 48" Street | Far Side
20 Southbound | McClintock | Apache Far Side
21 Northbound | McClintock | Warner Far Side
22 Southbound | Priest Warner Far Side
23 Northbound | Priest Ray Far Side
24 Northbound | 527 Street | University | Far Side
25 Eastbound | Guadalupe | Rural Far Side
26 Westbound | Guadalupe | Rural Far Side
27 Southbound | Rural Guadalupe | Far Side
28 Northbound { Rural Baseline Far Side
29 Eastbound | University | Mill Far Side
30 Westbound | University | Mill i Far Side
31 Eastbound | Rio Salado | Rural | Far Side
32 Eastbound | University | McClintock | Far Side
33 Southbound | McClintock | Warner Far Side
34 Northbound | McClintock | Apache Far Side
35 Southbound | Kyrene Elliot Far Side
36 Southbound | Kyrene Warner Far Side
37 Eastbound | McClintock | Baseline Far Side
38 Southbound | Priest Elliot Far Side
Scope of Work 1 City of Tempe
CivTech Inc. Buy Bay Design — Multiple Locations
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The first phase of the project will provide a feasibility of the design and installation of new bus bays at all of
the locations identified on Page 1. The scope of work and fee for the feasibility review (Phase ) has been
provided under separate cover.

Phase Il will consist of development of the construction documents for the project improvements, according
to the recommendations that emerge from the Phase | efforts.

The type of bus bay, typical, queue jumper or special design will be determined through the Phase 1 process.

During the scoping meeting, three locations were identified as high priority. These locations will be designed
first. A schedule to prepare the remaining designs will be presented assuming that three locations could be
designed simultaneously.

Plan Set 1:

Southbound Mill & Southern — far side
Northbound Priest & Broadway — far side
Northbound Priest & Ray — far side

DESIGN STANDARDS:

The project improvements will be designed in accordance with the following standards, listed in order of
precedence:

a. City of Tempe Standard Details and Construction Specifications

b. Maricopa Association of Governments, Uniform Standard Specifications for Public Works
Construction, Revisions through 2010

c¢. Maricopa Association of Governments, Uniform Standard Details for Public Works Construction,
Revisions through 2010

d. Manual on Uniform Traffic Control Devices (MUTCD)

MCDOT Roadway Design Manual

f. ADOT Design Standards

o

BILLING AND COMPENSATION:

This project will be paid on a time and materials, not to exceed fee (NTE) basis. CivTech will send monthly
invoices to the City showing the following information:

Time spent on each task

Staff Category of individual performing the work

Applicable rate of compensation for each staff

Summary of previous billings, current fee due, and the total amount of the invoice {including CivTech
subconsultants)

apoow

This project is proposed with a “per location” fee. Since some locations may require additional coordination
effort with utilities, traffic signal relocation, right-of-way acquisition, legal descriptions and drainage
improvements, it is requested that the total be considered as a NTE fee with the ability to move funds as
required to fulfill the contract.

it is anticipated that final design will be provided at a total of 12 locations. A deductive change order will be
provided to the City of Tempe at the end of the contract period for any funds remaining.

A
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PROJECT TASKS:

PHASE I

TASK 1: PROJECT MANAGEMENT AND COORDINATION

CivTech will provide comprehensive project management and coordination services. CivTech will direct the
activities of the project team and manage the technical progress, staffing, schedule, and project expenses.

CivTech will hold regular project team coordination meetings to facilitate communication and dissemination
of project information.

CivTech will prepare and submit a schedule of activities (MS Project) showing task durations and
interrelationships, deliverables, and major milestones. The schedule will be updated periodically through the
project as necessary.

CivTech will implement our quality assurance and control process that ensures internal review and thorough
checking of submittal materials prior to delivery to the City of Tempe.

TASK 2: SURVEY, MAPPING AND DATA COLLECTION

CivTech will subcontract with Wood Patel to provide mapping services for 12 bus bay locations. Elevations
will be determined on all four corners of the intersection, centerline of road, medians (if applicable),
driveways, visible utilities, drainage inverts, storm water flow lines and above ground equipment/walls. The
right-of-way line will be located along with existing topography information at the locations of the proposed
bus bays.

CivTech will coordinate with Wood Patel to set survey limits and identify special items to locate prior to field
survey.

In general, the survey will extend 500 feet on the leg with the proposed bay and 400 feet on the adjacent leg.
Returns and above ground information will be collected on the remaining corners.

The survey data will be provided in ground coordinates that are tied to state plane coordinates in North
American Datum of 1983(92) NAD83 (92) state plane, Arizona, Central Zone scaled to ground from zero (0)
northing and zero (0) easting. The scale factor will be derived from the center of the project and the mean
elevation. In addition, there will be a (-550,000) ft translation in the northing component. MCDOT GDACS
points will be used for control. The mapping and survey information will be collected utilizing the North
American Vertical Datum of 1988 (NAVD ‘88).

Wood Patel will identify and locate by survey measurement all pertinent monuments necessary to delineate
the right-of-way and easements required for the project. All monuments within the project limits wili be
located and identified. Survey ties to appropriate section and quarter section corners will be provided

CivTech will research and obtain all readily available record information pertinent to the design of the project
improvements. This may include: construction record drawings/design plans for improvements to the project
roadways, right-of-way and property ownership information and documents (excluding obtaining title
reports), master plans, and other readily available information. A site visit will be performed by the design
team to visually confirm information obtained during the Data Research and Collection Task.

Allowances for up to 12 legal descriptions for temporary construction easements and up to 12 legal
descriptions for new right-of-way have been included in this scope of services. (Please see attached
subconsultant proposal for additional task details)

Scope of Work 3 City of Termpe
CivTech Inc. Buy Bay Design — Multiple Locations
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TASK 3: UTILITY COORDINATION

CivTech will conduct coordination with utility companies having facilities in the project area. CivTech will
contact the Arizona Bluestake Center to identify area utilities and contact each utility company reporting
facilities within the project vicinity to obtain mapping information. At each of the milestone submittal levels,
CivTech will submit one set of plans to each utility within the project area along with a no conflict {clearance)
letter, and will request a conflict review of the project. The City’s Project Manager will be provided with
utility no conflict letters.

Based on the utility information collected and the proposed design, CivTech will identify underground utilities
that warrant potholing (if any). An allowance for potholing services has been provided within this scope of
services.

TASK 4: GEOTECHNICAL REPORT FOR BUS BAY DESIGN
This task includes a geotechnical investigation at 12 locations.

CivTech will subcontract with Kleinfelder to provide geotechnical services for 12 bus bay locations. The
objective of the geotechnical engineering services is to evaluate the geotechnical conditions present at the
planned bus bay locations and determine if the proposed new COT Standard Detail is appropriate for typical
subgrade soils present in Tempe.

Kleinfelder will develop recommendations for the bus bay pavement section at each of the locations and
compare to the proposed Standard Detail in terms of suitability for use with or without modification. In
locations where the new COT Standard Detail is not appropriate for the subgrade soils, improvement
recommendations to accommodate the new COT Standard Detail will be provided or a change to the section
will be recommended.

A single geotechnical exploration report incorporating the findings of all 12 sites will be prepared. The report
will include the following: a site vicinity map and boring location maps, a summary of the field exploration
activities, boring logs and laboratory test results. The report will also include a general summary of the
regional and site geology, and the geotechnical profile encountered at each of the 12 sites. (Please see
attached subconsultant proposal for additional task details)

TASK 5: BUS BAY DESIGN
This task includes design of bus bays at 12 locations.

Bus Bay Design includes geometric design of the horizontal and vertical alighment, comfort station layout,
curb return design (if necessary), gutter/valley gutter, sidewalk, catch basin relocation (where necessary),
signing and pavement marking. The location of the bus bay may necessitate the relocation of a traffic signal
pole. An allowance has been included for up to six traffic signal modifications assuming that one corner could
require modification if a queue jumper bay was determined to be the best design.

While CivTech can provide the lighting design for each bus bay, it has been assumed that it is not required in
this scope of services. Landscape, irrigation, hardscape and streetscape design is not included within this
scope of services. It has been assumed that the City of Tempe will conduct necessary public involvement
meetings with affected stakeholders.

TASK 6: TRAFFIC SIGNAL DESIGN
An allowance to provide traffic signal modification plans for up to six locations has been included within the
scope of services.

The City of Tempe will provide CivTech with as-built plans of the existing traffic signal at identified
intersections. A field review will be performed of the signalized intersection to confirm the existing traffic

Scope of Work 4 City of Tempe
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signal equipment located at each corner. Some locations may just require relocation of controllers or pull
boxes while others may warrant the relocation of poles.

Coordination with APS and/or SRP may be required to reestablish the power source for the modified signal.
This will include preparing the necessary service request letter.

Construction plans for City controlled traffic signals will be prepared conforming to the current City of Tempe
criteria for either the modular type signal or the tapered pole, depending on location. The plans will include
the following plan sheets for each location:

A plan view sheet will be prepared at 20-scale and will show the intersection layout with the pole locations,
conduit runs, and pull boxes depicted with reference numbers. Any necessary ‘blow-ups’ of specific areas will
also be provided on the plan view sheet.

A schedule sheet will include the pole schedule and the conductor schedule. The pole schedule will identify
the necessary information to be installed on each traffic signal pole, including pole type, mast arm length,
traffic signal heads, type of mounts, pedestrian heads, luminaire type, and pedestrian push buttons. The
conductor schedule will provide the conduit size and conductors in each conduit run to provide a functioning
traffic signal.

A sign summary sheet will be prepared for each plan set and will include existing signs to be removed, existing
signs to remain, existing signs to be replaced and any new signs.

A general notes sheet will be prepared for each plan set and will include all of the City of Tempe general notes
for traffic signals, as well as information on the electrical service and any additional notes required for the

construction of the traffic signal.

TASK 7: CONSTRUCTION PLANS
CivTech will prepare construction plans for the project improvements as described in this scope of work.

The construction plans will be produced in AutoCAD format. An index of estimated plan sheets and their
respective scales are shown below.

Estimated Plan Sheet Index Per Location

Sheet Firm No. of Sheets
Cover {Including Vicinity Map) CivTech 1

Legend and Notes CivTech 1

Bus Bay Plan and Profile (1"=20") CivTech 2

Details, Pipe Extensions, Sections CivTech 1

TOTAL 45

In some locations, an additional design sheet may be required to allow for the addition of a turn lane or
queue jumper (depending on bus route and ridership). This is indicated above with the two sheets per
location. This suggests that due to the unknown nature of the design, it is possible that all 12 locations will
require two design sheets.

TASK 8: TECHNICAL SPECIFICATIONS AND SPECIAL PROVISIONS

Technical specifications and special provisions will be prepared for the bidding and construction of the
proposed improvements. Technical specifications will be prepared for any items not adequately addressed by
the MAG Standard Specifications and Details and City Supplements. The City will be responsible for
assembling and advertising the bid/contract documents.

A
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A preliminary set of the technical specifications and special provisions will be provided with the 60%
submittal. The technical specifications will be refined and provided with the 90% submittal. The final
technical specifications and special provisions will be sealed by a registered engineer and provided with the
100% submittal.

TASK 9: ENGINEER’S OPINION OF PROBABLY CONSTRUCTION COST

An Engineer’s Opinion of Probable Construction Cost (EOPC) will be prepared for each progress submittal.
The EOPC will utilize standard bid items and will be developed based on current and historic bid prices for
comparable work tasks.

DELIVERABLES:

Due to the small scale of design at each location, CivTech will provide three (3) submittals of construction
documents for review to the City- 60%, 90% and 100%. The City will provide review comments on each
submittal, which will be subsequently addressed and resolved on the following submittal package.

60% Design Submittal:
1 Full Size Plan Set {22”x34”) on Bond
1 Half Size Plan Sets {11”"x17”} on Bond
1 Hard Copy of Special Provisions
Engineer’s Opinion of Probable Construction Cost
1 Digital (PDF) Copy of Deliverables

90% Design Submittal:
1 Full Size Plan Set (22"x34"} on Bond
1 Half Size Plan Sets (11"x17”) on Bond
1 Hard Copy of Special Provisions
Engineer’s Opinion of Probable Construction Cost
1 Digital (PDF) Copy of Deliverables

100% Design Submittal:
1 Full Size Plan Set (22”x34”) on Bond
1 Half Size Plan Sets (11”"x17”) on Bond
1 Hard Copy of Special Provisions
Engineer’s Opinion of Probable Construction Cost
1 Digital (PDF) Copy of Deliverables

Final Submittal:
1 Full Size Plan Set (22”x34") on Mylar (Signed and Sealed)
1 Full Size Plan Sets (22”x34”) on Bond (Signed and Sealed)
1 Hard Copy of Special Provisions (Signed and Sealed)
1 Digital (PDF) Copy of Plans and Special Provisions (Signed and Sealed)

The deliverables will be submitted to the City of Tempe.
TASK 10: RIGHT-OF-WAY

Wood Patel will research the existing and proposed Rights-of-Way for the project corridors. This information
will be shown on the project design plans.

A
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Record Research
Wood Patel will research public records for recorded surveys, plats, or other information that may affect the
parcels or proposed alignment of the project roadways.

Legal Descriptions & Exhibits (ALLOWANCE ITEM)

Wood Patel will provide legal descriptions and exhibits describing takes and calculated areas for each parcel
proposed to be acquired for the project. It is anticipated that up to 36 locations could require temporary
construction easements along with 36 that could require additional right-of-way. An allowance has been
established to cover the expense of preparing legal descriptions and exhibits for the acquisitions and or
temporary easements.

ESTIMATED SCHEDULE:

The following schedule estimates project milestone submittal timeframes relative to the Notice to Proceed. it
has been assumed that comments would be addressed for each submittal as received even if the next
package has been started.

MILESTONE/TASK DATE DURATION
Geotechnical Report for Bay Standards NTP + 6 weeks 6 weeks
Survey of Feasible Locations NTP + 8 weeks 8 weeks
Design of Package 1 (3 locations) NTP + 12 weeks 4 weeks
Design of Package 2 (3 locations) NTP + 16 weeks 4 weeks
Design of Package 3 (3 locations) NTP + 20 weeks 4 weeks
Design of Package 4 (3 locations) NTP + 24 weeks 4 weeks
Final City Comment and Responses NTP + 28 weeks 4 weeks
Total: NTP + 28 weeks

This schedule assumes a continuous review period by the City following each submittal and addressing the
comments simultaneously with the preparation of other packages. CivTech will address comments within two
weeks of receiving the comments. The final four week period has been assumed to provide time for the final
round of comments and review after all other design packages have been finalized.

CONTRACT ALLOWANCES:

Pot Holing: A contract allowance has been established to cover the work involved with
conducting potholing for utility locating. This aliowance covers potholing at up to two
borings at each bus bay location. These have been assumed as under pavement
borings and will include any temporary traffic control required and/or pavement
patching. Additional potholing can be provided for additional fee.

Legal Descriptions: A contract allowance has been established to cover the work involved with preparing
legal descriptions and exhibits for required right-of-way acquisitions for the project.
This allowance covers preparation of up to 72 legal descriptions and parcel exhibits
{36 for TCE and 36 for right-of-way acquisition). Additional descriptions and exhibits
can be provided for additional fee.

Traffic Signal Mod: A contract allowance has been established to provide construction documents for up
to six corner traffic signal modifications. The details of the design standards and
anticipated sheet count have been provided within the scope of services.

Post Design Services: A contract allowance has been established to allow CivTech to remain involved and
responsive during the construction phase of the project. CivTech will be available to

Scope of Work 7 City of Tempe
CivTech Inc. Buy Bay Design — Multiple Locations



attend and answer questions at the Pre-Bid Conference, respond to Requests for
Information (RFI's) from the Contractor during construction, review shop drawings
and material submittals during construction and prepare record drawings (As-Bullt

plans, to be signed and sealed by the City).

ASSUMPTIONS AND EXCLUSIONS:

a. Landscape Design is excluded

b. Irrigation Design is excluded

c. Hardscape Design is excluded

d. Streetscape Design is excluded

e. Lighting Design is excluded

f. Geotechnical Engineering is excluded

g. The City will provide the public involvement time and materials

h. Archeological investigation is excluded

i. Structural Engineering for improvements is excluded
END OF SCOPE OF WORK

xC
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FIRM: CivTech Inc. CONTRACT NO.: TBD
PROJECT NOQ.: TBD
PRQJECT: Tempe Bus Bays Final Design
Misc. Locatlons
New Contract X
DATE: Aprfl 6, 2016 Change Order No.:
DERIVATION OF COST PROPOSAL SUMMARY
DIRECT LABOR
Classification Manhours Billing Rate Labor Costs
1 Project Manager (PE) 33 $ 156.00 | § 5,148.00
2 Senior Engineer (PE - QA/QC) $ 13750 | § -
3 Senior Designer $ 127.50 | -
4 Project Engineer 8 $ 17.60 ( $ 940.00
5 Prolect Dasigner 66 $ 106.00 | % 6,930.00
6 CADD Techniclan $ 90.00 | $ -
7 Project Assistant 9 $ 7500 | $ 675.00
8 ClericalfAdmin 2 3 60.00 | § 12000
9 $ - % -
10 $ - $ -
11 Survey Crew $ - 13 -
ITOTAL HRS 118
Total CivTech Labar Per Intersection: kS 13,813.00
Total CivTech Labor 12 Intersections: $ 165,756.00
Subconsultant: WP Survey Cost for 12 lacations $ 57,600.00
Subconsultant: Ethos Geotechnical Cost $ 22,600.00
Total Labor 12 Intersections: $ 245,956.00
DIRECT COSTS AND ALLOWANCES 1
(Listed by ltem at Actual Cost - NO MARK-UP)
ltem Cost
1 Reproduction, Printing and Delivery Large Format Bond & Mylar @ $210 per location $ 2,520.00
2 Traffic Signal Modification Design (6 int @ $10,500/intersectlon) $ 63,000.00
3 Ramp Deslign (6 Int @ $2,800/intersection) 3 16,800.00
4 Striping Deslgn (10 int & $2,300firtersection) 3 23,000.00
3 Post Design Services (ALLOWANCE) assumed at 5% of contract value 3 8,287.80
b. Sub-Total Direct Costs CivTech Allowances: $ 113,607.80
|ALLOWANCE FOR SUB-CONSULTANTS |
{List by Firm or Name at Estimated Cost to you - NO MARK-UP)
Firm Cost
1 Wood Patel - Legal Descriptions for Right-of-Way and TCE [ 48,000.00
2 Subconsultant TBD - Potholing for Utility Location § 32,600.00
¢. Sub-Total Allowance for Sub-Consultants $ 80,600.00
d. Total Estimated Cost to Clty: $ 44016380
|e. TOTAL FEE: $ 440,164.00 |
B-Apr-18
Signature Data

President
Title




* Removed ¥om par fon oost for Phaes 1

[FiRM: GivTech Inc. CONTRACT NO.: TBD
PROJECT NO.: TBD
PROJECT: Tamps Bus Bays Final Deslgn
Mizc. Locations
New Contract: X
DATE: April 8, 2016 Change Crder No.:
ESTIMATED MANHOURS _ : e
FROECT | SENIOR SENISR PROQUECT PROJECT CADD PROJECT CLERICAL | ASSISTANT | SURVEY SURVEY TOTAL
TASK 18,2018 MANAGER JENGINEER] DESKANER | ENGINEER | DESIGNER TECH ASSISTANT ADMIN _| SURVEYOR | TECHNICIAN CREW
1 Task iA - Goncept Devslopment & Evaluaiion 2.0 - - - 140.0 - o - = = 182
2 Task 1 - Project Managemant & Coordiation 40 - - - 40 - 20 20 - - . 12
3 Task 2 - Data Collection 2.0 - - 20 - 5 B - B 5 . 4
4 Task 3. Utilily Ceordination - - - - 1.0 N 20 - N N - a
§__Task$ - Bus Bay Design 40 - - - 280 - B - - B - az
= Traffic Signal Design (see aliowanca) = - - = = 8 = 8 = = - o
&  Task B - Conatruction Plans 70 - - 20 N - . N - 30
7__Task 7 - Technlcal Spacs/Special Provisions 100 - - - - 40 - - N - 14
B Tesk B- Construction Cost Estimats 40 - - 40 - - 1.0 - - - - ']
9 Tesk & - Right-of-Way Needs 10 - s 10 18 - - - - - - 3
Ceordinatien/Comment Rewview Maatings 1.0 - - 10 - - - 5 - N -
33.00 - - 8.00 80.00 - o 200 - - - 118
ESTIMATED FEE BY TASK
Persannel Rates (el O.BP] §  150.00 18750 1% 12 ) 11750 10500] § $0.00 75001 B00O|S g - 3 B
FROJECT | SENIOR SENIDR PROJECT PROJECT CADD PROJECT CLERICAL | ASSISTANT| SLRVEY SURVEY TOTAL
TASK MANAGER JENGINEER| DESIGNER | ENGINEER | DESIGNER TECH ASSISTANT ADMN_| SURVEYOR | TECHNIGIAN CREW
1 Task 14 - Concepi Development & Evaluation 3 5,610 | -13 3 «{1%  15330]% 3 -1z -1 % «1% 3 3 20830
2 Tagk 1 - Ptojsct Management & Coondination $§ o003 - |3 - s - |3  aoo0|s - | & 15000 | 5 12000 § ] - s - |8 131400
3 Task 2 - Dair Gollection $ 31200|% - 1% - 1§ 20500 % - 1% - 15 - 1S5 LR ] - 18 - 1% - 13 547.00
4 Task 3 - Utiiity Goordination ] - 1% - 13 - 18 - 13 105.00 | 5 - 1% 150.00) § - 18 - 13 - 13 - Is 255.00
5 Taek 5 - Bus Bay Deslgn $__p2d00 - 13 - 13 A 18 2p4000]8 - 13 - 13 - 15 L i ] - |3 -_1% 356400
o - Traffic Signal Deslan (gee allowance) $ -5 - |s - s - |8 - |s - ls - 1Is - 1s . |3 - |s - |s B
& Task & - Conatruction Plans § 100200]% - 13 L I ] - |8 asenonls =13 - 13 =15 - |3 - ] = 1% 446200
7__ Traffic Signel Modificatien Design (6 Int @ §10,§0Mnhrﬂq $ 1B5000|% P i ] - 13 - |8 - 13 - |s 300,00 - 1% - 18 - 3 - 1% 185000
& __Ramp Dsaign (6 int @ $2,800ntersection) $__ 4200 - 1|3 - 18 A470.00 - 13 0 5 7500) 8 - 13 =15 - 3 - 1% 1i60.00
#__ Task 8- Ripht-of-Way Needs 5 _ 166000% - 1% - 15 11780 ) % hivdud i3 - 18 - 1% - 13 - 1% -13 =13 a78.60
Coerdination/Comiment Review Meatings I T - 1% - 18 1760 )5 - 13 - 8 - 13 - 13 - |5 - 13 =I5 273.50
TOTALY § 514800 § - S - 3 BOOOIS S.03000) % - 3 875.00| $ 120001 % - 3 - S = $ 1281300
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WOOD/PATEL

MISSION: CLIENT SERVICE®
PROFESSIONAL SERVICES AGREEMENT

CIVIL ENGINEERS * HYDROLOGISTS * LAND SURVEYORS * CONSTRUCTION MANAGERS

Revised April 6, 2016
Revised March 12, 2015
Revised December 17, 2014
December 16, 2014

Client: CivTech, Inc. Date:

Contact: Ms. Dawn Cartier

]13?310 dsi;(g:h Sli?tzdle;lORoad Project: Tempe Bus Bay
Scottsdale, AZ 85260 Project No.:
Phone: (480) 659-4250 : Re: Survey Services
Email: dcartier@civtech.com Project Manager: Kathy M. Svechovsky, R.L.S.

Description of Services to be Provided:

Wood, Patel & Associates, Inc. (Wood/Patel) will:

1. Locate existing section corner, quarter corner, and street centerline monuments, for 12 bus bay locations as
designated by the Client, based on published City of Tempe Survey Control coordinates and benchmarks. We will
locate surface evidence of utilities, utility BlueStake markings, and improvements, including paint stripe
markings, and signs as directed by client. The topographic information will be compiled into an AutoCAD base
file, including surface elevations, based on City of Tempe Survey Control and benchmarks.

2, Prepare up to two (2) right-of-way parcel descriptions for each bus bay location based on Client direction. The
descriptions will be sealed by a licensed surveyor and will include a corresponding exhibit.

3. Prepare up to two (2) temporary construction easement parcel descriptions for each bus bay location based on
Client direction. The descriptions will be sealed by a licensed surveyor and will include a corresponding exhibit.

Wood/Patel is proceeding based on authorization received via:
B Written authorization [0 Verbal/Email O Fax O Letter Dated:

Services to be:

Fixed fee of $57.600, plus standard reimbursable expenses, (Item 1)

Fixed fee of $1,000/parcel description, not to exceed $24.000 (assume possibly two right-of-wayv parcel

descriptions per bus bay location), plus standard reimbursable expenses. (Item 2)
& Fixed fee of $1.000/parcel description, not to exceed $24.000 (assume possibly two temporary construction

easement parcel descriptions per bus bay location), plus standard reimbursable expenses. (Item 3)

Please sign and return this form.

Wood, Patel & Associates, Inc.

/Z April 6, 2016

Thomas R. Gettings, R.L.S., Vice Bésident Date

Professional Services Approved By: Date

YAWPPropasals\Survey\2016 Proposals\Tempe Bus Bay Survey Services PSA CivTech DCartier Rev 04-06-16.doex

Wood, Patel & Associates, Inc.
2051 West Northern Avenue, Suite 100 *Phoenix, AZ 85021 « Phone: (602) 335-8500 « Fax: (602} 335-8580

www.woodpatel.com
10f2
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10.

11.

12.

13,

14.

TERMS OF AGREEMENT

Wood, Patel & Associates, Inc., herein called the Consultant, makes no representation concerning the estimated quantities and cost figures
made in connection with maps, plans, specifications, or drawings other than that all such figures are good faith estimates and professional
opinions only. Since Consultant has no control over market conditions, bidding procedures, or the efficiency of any contractor’s means and
methods of construction, the Consultant cannot warrant that bids, final quantities, or ultimate construction costs will not vary from these
good faith estimates.

Consultant makes no representations conceming soil or environmental conditions and is not responsible for any liability that may arise out
of the making or failure to make soil or environmental surveys, or sub-surface tests, or general testing.

In the event that any changes arc made in the plans and specifications by the Client or persons other than the Consultant, which changes
affect the Censultant’s work, any and all liability arising out of such changes is waived as against the Consultant and the Client assumes full
responsibility for such changes unless Client has given Consultant prior notice and has received from Consultant written consent for such
changes.

The Consultant is not responsible, and liability is waived by the Client as agamst Consultant, for use by Client or any other person of any
plans or drawings not signed by Consultant as final and ready for bidding or construction, Plans, reports, drawings, or specifications marked
“Preliminary” or “Net For Construction”, or otherwise marked to indicate they are not final, may not be used for estimating, bidding, or
construction without Consultant’s advance written authorization,

Client and Consultant have agreed, to the fullest extent permitted by law, to allocate the risks of this Project such that the aggregate liability
of Consultant, its sub-consultants and the insurers of Consultant or its sub-consultants, to Client for any and all claims, losses, costs,
damages of any nature whatsoever, or claims cxpenses arising from any cause or causes (inchiding without limitation attorneys' fees and
costs and expert-witness fees and costs) shall not exceed the greater of $50,000 or the total fee paid Consultant for its services on this
Project. Consultant and Client intend that this risk allocation shall apply to any and all liability or cause of action against Consultant,
however alleged or arising, unless otherwise prohibited by law. Should Client not pay consultant in full for all services rendered in
accordance with the contract, Client releases Consultant of all liabikity.

All fees and other charges will be billed monthly and shall be due at the time of billing unless otherwise noted in this Agreement.

A late payment FINANCE CHARGE will be computed at the periodic rate of 1.00% per month, which is an ANNUAL PERCENTAGE
RATE of 12%, and will be applied to any unpaid balance commencing 30 days after the date of the original invoice. Should legal action be
necessary to enforce the provisions of any contract or Agreement entered into in which this schedule is a part, the Client aprees to pay all
attorneys’ fees and court costs incurred in the prosecution thereof.

The Client shall pay the costs of plan checking and inspection fees, zoning and anmexation application fees, assessment fees, soils
engineering fees, soils testing fees, acrial topography fees and all other fees, permits, bond premiums, title company charges, blueprints and
teproductions, and all other charges not specifically covered by the terms of this Agreement.

Printing of plans, delivery charges, and postage, as well as review fees, will be billed as an extra to the contract at cost plus ten (10) percent.

Revisions, alterations, or change orders requested by the Client shall be deemed extra work. Consultant fees will be charged per the latest
fee schedule in effect at the time such revisions are requested,

This proposal is valid for sixty (60) days from the date of preparation.

The Client agrees, to the fullest extent permiited by law, to indemnify and hold harmless the Consultant, its officers, directors, employees
and sub consultants (collectively, Consultant) against all damages, linbilities or costs, including reasonable attorneys' fees and defense costs,
to the extent caused by the negligent acts, errors or omissions of Client or its separate contractors, subcontractors, consultants, or anyone for
whom Client is legally responsible in connection with the Project.

By signing this Agreement, Client’s representative represents that he or she has the legal right, power and authority to enter into this
Agreement, and to direct Consultant to study the Project, prepare plans for Project, and enter the Project site.

Nothing contained in this Agreement shall create a contractual relationship with or a cause of action in favar of a third party against either
the Client or the Consultant. Congultant's services under this Agreement are performed solely for the Client's benefit, and no other party or
entity shall have any claim against the Consultant because of this Agreement or the performance or nonperformance of services hereunder.
Client and Consultant agree to require a similar provisien in all contracts with their respective contractors, subcontractors, sub consultants,
vendors and other entities involved in this Project to fulfill the intent of this provision.

Wood, Patel & Associates, Inc.
2051 West Northern Avenue, Suite 100 *Phoenix, AZ 85021 - Phone: (602) 335-8500 » Fax: (602) 335-8580

www.woodpatel.com
2of2
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“ETHOS "

ENGINEERING.LLC

April 6, 2016

Dawn Cartier, PE, PTOE

President

CivTech, Inc.

10605 North Hayden Road, Suite 140
Scottsdale, Arizona 85260

SUBJECT: Proposal for Geotechnical Evaluation
City of Tempe - 12 Bus Bays
New Standard Detail Evaluation
Various Locations
Tempe, Arizona

Dear Ms. Cartier:

As requested, Ethos Engineering, LLC (Ethos) is pleased to present this proposal for
professionai geotechnical engineering services for the referenced project.

PROJECT INFORMATION

We understand the City of Tempe (COT) is planning to construct up to 36 new bus bays
adjacent to existing city streets. The City has requested that geotechnical explorations be
compieted at 12 of these planned bus bay sites (at locations not yet determined) in order to
evaiuate the applicability of a new Standard Detail the COT is considering for their new bus
bays. Though the detail under consideration has not been provided, we assume the detail
includes a Portland cement concrete (PCC) over aggregate base (AB) pavement section.

OBJECTIVE

The abjective of our proposed geotechnical engineering services is to evaluate the geotechnical
conditions present at 12 of the planned bus bay locations and determine if the proposed new
COT Standard Detall is appropriate for typical subgrade soils present in Tempe.

SCOPE OF SERVICES
Task 1 — Project Setup, Layout and Blue Stake

Ethos will setup the project; review available project plans and develop a field exploration plan
showing the intended test locations. This plan will be submitted to CivTech {or others, as
directed) such that the test locations can be checked for possible environmental impacts (to be
performed by others). We will also apply for and obtain a COT right-of-way use permit, A copy
of the permit will be kept on-site during drilling activities. For costing, we have assumed that just
one COT permit will be needed for the 12 boring locations. We further assume that minimal
traffic control, including shoulder work ahead and shoulder closed signs with traffic cones will be
required. We will submit our traffic control plan to the COT as part of our permit application.

Page 1 of 4 Aprit 08, 2016
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Following approval of our boring plan, and receipt of the right-of-way (ROW) use permit, we will
lay out the locations of our planned test borings. We assume there are enough site features in
order to lay out our borings without the need for additional survey. We will contact Arizona Blue
Stake Services to verify the presence of buried utilities in the vicinity of our planned boring
locations, prior to drilling.

Task 2 — Field Work
Ethos will perform subsurface explorations at each of the 12 sites. Given that little information
has been provided regarding locations we have assumed the following:

» Each test location will be adjacent to city streets

o Work will be performed adjacent to the street requiring shoulder closures only with
appropriate traffic controt signage

= Nine of the 12 sites will require concrete coring of existing concrete sidewalks to access
the subgrade

» The holes will be completed to depths ranging from 3 to 5 feet or practical refusal and
will be explored by either truck- or jeep-mounted drills, or by hand auger

« Borehole diameters of 8 inches or less are anticipated

As indicated above, the borings will be drilled by either hand auger or truck- or jeep-mounted
equipment, depending on the access conditions encountered at each site. A geotechnical field
engineer or engineering geologist will oversee the concrete coring and drilling operations and
log the test borings. The borings will be backfilled upon compietion using hand-tamped cuttings
mixed with Portland cement. In the case where the concrete sidewalk has been cored, we will
place the core back into the hole and grout the annulus with high-early strength cement grout.

Task 3 — L aboratory Testing
Ethos will subcontract laboratory testing to a local accredited soils testing laboratory. The tests

will be used to evaluate and classify the soils, identify subsurface site characteristics, and
provide data for analyses. The following laboratory tests are proposed:

Table 1 — Summary of Planned Laboratory Testing

::;t‘,sf Test Description
12 Moisture Content Moisture characteristics
12 Sieve Analysis Soil classification and pavement design
12 Atterberg Limits {LL, PL & PI) Soil classification and pavement design
4 Standard Proctor Moisture/density relationship
4 Remolded Swell Soil swell characteristics

Page 2 of 4 April 06, 2016
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Task 4 ~ Analysis and Report Preparation

Ethos will develop recommendations for the bus bay pavement section at each of the locations
and compare to the proposed Standard Detail in terms of suitability for use with or without
modification. Our recommendations will be discussed with CivTech prior to preparation of a
design report. For the case our evaluation indicates the new COT Standard Detail is not
appropriate for the subgrade soils, we will provide subgrade soil ground improvement
recommendations to accommodate the new COT Standard Detail (e.g. lime stabilization,
removal and replacement of unsuitable soil, etc.), or recommend modifications to the new COT
Standard Detail (e.g. increased base or concrete thickness, etc).

We will prepare a single geotechnical exploration report that incorporates the findings of all 12
sites. The report will also include the following: a site vicinity map and boring location maps, a
summary of the field exploration activities, bering logs and iaboratory test results. The report will
also include a general summary of the regional and site geclogy, and the geotechnical profile
encountered at each of the 12 sites. We will provide a table which summarizes the conditions
encountered in terms of completed laboratory testing and provide recommendations for nesded
subgrade support for each bus bay location. Pavement analyses will be performed and
compared against the proposed Standard Detail to determine if the detail is adequate at each
location. Our report will be prepared under the supervision of a Professional Civil Engineer
registered in the State of Arizona.

PROJECT SCHEDULE

We anticipate our services will be completed in approximately six weeks after notice-to-proceed
(NTP) or upon receipt of any needed environmental clearances, whichever is last provided. We
will begin the exploration process within five days of notice-to-proceed (NTP). Activities will
include site layout, Bluestake notification, and drilling. We will complete the drilling within 10
working days of receipt of the NTP. We estimate the report will be available within four weeks of
the completion of test drilling.

AUTHORIZATION

We will proceed upon notice-to-proceed (receipt of the executed CivTech subcontractor
agreement).

PROJECT FEES

Our services will be performed under the direction of an Arizona registered Professional Civil
Engineer. Based on the proposed scope of work and our understanding of the project, we
propose to complete the scope of work presented above for a lump sum fee of $22,600.00. The
estimated fees are broken down as follows:

Table 2 - Summary of Estimated Charges

Task Description Estimated
Charges
1 Project Setup, Layout and Blue Stake $3,700
2 Field Work $9,600
3 Laboratory Testing $3,550
4 Analysis & Report Preparation $5,750
Total $22,600
Page 3 of 4 April 06, 2016
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The above fees are based on the scope of work included in this proposal. If there is a need for
any change in the scope of services or schedule described in the proposal, please call us
immediately. Changes may require revision of the proposed fee, which will be communicated to
you upon assessment of the requested changes effect on the fee.

Our fees will be invoiced on a monthly basis not to exceed the indicated amount. In the event
that field conditions require a modification to the scope of work developed for this proposal and
may affect either our planned project schedule or budget, we will contact you at the earfiest
opportunity to discuss these conditions. Invoices will be due and payable within 30 days of
receipt.

ASSUMPTIONS

We have assumed the following:
* The site is accessible to both foot (site visit) and truck (test drilling) traffic.
¢ There are no private underground utilities on the site.

¢ Ethos will obtain permit from COT to perform drilling within their right-of-way, and permit
fees, if any, will be waived.

LIMITATIONS

The geotechnical services will be performed in a manner consistent with that level of care and
skill ordinarily exercised by other members of the geotechnical profession practicing in the same
locality, under similar conditions and at the date the services are provided. Our conclusions,
opinions and recommendations will be based on visual observations and the review of plans
prepared by others. it is possible that conditions could vary between or beyond the data
evaluated. Ethos makes no guarantee or warranty, express or implied, regarding the services,
communication (oral or written), report, opinion, or instrument of service provided.

We appreciate the opportunity to submit this proposal and look forward to working with you on
this project. If you have any questions or require additional information pertaining to this
proposal, we would be pleased to discuss them with you.

Sincerely,

ETHOS ENGINEERING LLC

Keith Dahlen, PE
Senior Geotechnical Engineer

Sergio Oliden, PE
President
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EXHIBIT B
AFFIDAVIT DEMONSTRATING LAWFUL
PRESENCE IN THE UNITED STATES

ARS §§1-501 and 502 require completion of the form to apply to the City for a local public benefit (defined as a
grant, contract or loar). You must demonstrate through the presentation of one of the following documents that you
are lawfully present in the United States.

LAWFUL PRESENCE IN THE UNITED STATES CAN BE DEMONSTRATED BY
PRESENTATION OF ONE (1) OF THE DOCUMENTS LISTED BELOW.

Piease present the document indicated below to the City. If mailing the document, attach a copy of the document to this Affidavit. (:fibe
document may not be copied, present the document in person to the City for review and siguing of the affidavit.)

1. An Arizona driver license issued after 1996.
Print first 4 numbers/letters from license:

2. An Arizona non-operating identification License.
Print first 4 numbers/letters: o

3 A birth certificate or delayed birth certificate issued in any state, territory or possession of the United States,
Year of birth: : Place of birth:

4, A Urited States Certificate of Birth abroad.
Year of birth: . Place of birth:

5. A United States passport.
Print first 4 numbers/letters on Passport:

6. A foreign passport with a United States Visa.
Print first 4 numbers/letters on Passport
Print first 4 numbers/letters on Visa

7. An [-94 form with a phetograph.
Print first 4 numbers on 1-94:

8 A United States Citizenship and Immigration Services Employment Authorization Document (EAD).
Print first 4 numbers/letiers on EAD:

9. Refugee travel document.
Date of Issuance: Refugee Country:

10. A United States Certificate of Naturalization,
Print first 4 digits of CIS Reg, No.:

11. A United States Certificate of Citizenship.

Date of [ssuance: Place of Issuance:

12. A tribal Certificate of Indian Blood.
Date of Issuance: Name of Tribe:

13. A tribal or Bureau of Indian Affairs Affidavit of Birth.
Year of Birth: Place of Birth:

G SWEAR OR AFFIRM UNDER PEMALTY CF LAW TEHAT I AM LAWEFULLY PRESENT
IN THE UNITED STATES AND THAT THE DOUUMENT [ PRESENTED ABOVE AS
VYERIFiICATTON IS TRUE,

Signature Business/Company (if applicable)
Print Name Address
Date:

City, State, Zip Code

OFFICE USE ONLY: EMPLOYEE NAME:

EMPLOYEE NUMBER:
ALL VIOLATIONS OF FEDERAL IMMIGRATION LAW SHALL BE REPORTED TO 1-866-
347-2423,




T Tempe

EXHIBIT C
AFFIDAVIT OF COMPLIANCE WITH TEMPE CITY CODE
CHAPTER 2 ARTICLE VIII SECTION 2-603(5)

Per Tempe City Code Chapter 2 Article VIII Section 2-603(5), it is unlawful for a City vendor or
City contractor, because of race, color, gender, gender identity, sexual orientation, religion,
national origin, familial status, age, disability, or United States military veteran status, to refuse
to hire or employ or bar or discharge from employment any person, or to discriminate against
such person in compensation, conditions, or privileges of employment.

City vendors and contractors shall provide a copy of their antidiscrimination policy to City to
confirm compliance with this requirement or attest in writing to compliance.

= CONTRACTOR means any person who has a contract with the City.,

*  VENDOR means a person or firm in the business of selling or otherwise providing
products, materials, or services.

CONTRACTOR/VENDOR, select one:

Current copy of antidiscrimination policy attached

OR
[ hereby certify {contractor/vendor) to be
in compliance with Tempe City Code Chapter 2 Article VIII Section 2-603(5).
Date:
Signature
Print Name Title

Company



CITY OF TEMPE
TEMPE, ARIZONA
DEPARTMENT OF PUBLIC WORKS

AFFIDAVIT OF GENERAL CONTRACTOR / PRIME CONSULTANT

REGARDING
HEALTH INSURANCE
, Arizona
Date
Bus Bay Design — Various Locations
Project No. 6006764
[ hereby certify that (name of company) currently has, and

al! of its major subcontractors/sub-consultants, defined as doing work in excess of $30,000.00, will have, during the
course of this contract, heaith insurance for all employees working on this project and will offer health insurance
coverage to eligible dependents of such employees, as defined in the accompanying Guidelines. The company’s
health insurance is as follows:

Name of Insurance Company:

Type of Insurance (PPO, HMO, POS, INDEMNITY):

Policy No.:

Policy Effective Date (MM/DD/YY):

Policy Expiration Date (MM/DD/YY):

Signed and dated at . this day of , 2016.

General Contractor/Prime Consultant

By: _
STATE OF ARIZONA )
) ss
COUNTY OF MARICOPA )
SUBCRIBED AND SWORN to before me this day of ,2016.
Notary Public

My commission expires;




City of Tempe
Guidelines for Implementation of Health Insurance

These Guidelines are provided for purposes of implementing Resolution No, 2000.73, which
requires all employees of prime consultants, general contractors and major subconsultants and
subcontractors to have health insurance and to offer health insurance to their eligible dependants,
as determined at the start of each project. Questions regarding these guidelines should be
directed to the City of Tempe Engineering Division at (480) 350-8200.

L.

All Prime Consultants who enter into a Public Works contract or General Contractors who
bid on Public Works projects that are advertised for bid and enter into a contract in excess of
$30,000 with the City of Tempe after January 1, 2001, are required to sign an affidavit in the
form attached hereto. The prime consultant or general contractor shall require that all major
subconsultants or subcontractors, defined as entities doing work in excess of $30,000,
comply with the health insurance requirements. In signing the affidavit, prime consultants
and general contractors may refer to and rely upon these Guidelines for interpretation.

Health insurance is required for permanent employees who work for the
consultant/contractor more than one hundred and twenty (120) days in any calendar year. A
“work day” consists of any time within a twenty-four hour period, regardless of number of
hours that the individual is paid. This requirement excludes students working part-time who
are enrolled in a recognized educational institution. Many companies have a grace period or
a qualifying period prior to commencement of insurance coverage, which is acceptable so
long as the employee coverage begins by the 120" day of contract signing. Temporary
employees will be covered to the same extent as the City of Tempe covers temporary
employees as determined at the start of each project.

If a contractor is a "Union" shop and withholds union dues from employees for health
insurance coverage that is also offered to their eligible dependents and meets all City
requirements, the Contractor may so note on the required affidavit.

The health insurance requirements herein apply to all employees that are directly involved
with the City of Tempe project including support and administrative personnel.

. Health insurance coverage must be maintained during the entire time of the contract,
including any warranty periods, with the City.

All complaints concerning violations of the health insurance requirements shall be filed by an
employee, it writing, with the Public Works Depariment, within thirty (30) days {rom
discovery of the violation. An administrative hearing will be held before the Public Works
Director, and a written decision of findings will be provided to the parties to the hearing
within ten (10) days thereafter. Appeal from the decision of the Public Works Director may
be made within ten (10) days of the date of the decision by filing a notice of appeal in writing
with the Public Works Department. If an appeal is timely filed, an administrative hearing
will be held before an administrative hearing officer appointed by the City Manager. The
decision of the administrative hearing officer shall be final.

In the event of a finding by the City of a violation of the insurance provisions, the company
in violation of the provision shall be barred from bidding on, or entering into, any public
works contract with the City for a minimum period of three (3) years,
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8. All consultants and contractors subject to the health insurance requirements shall post, in
English and Spanish, notice of the health insurance requirements at their office and at the job
site. Signs for posting will be provided by the City.

These "Guidelines for Implementation of Health Insurance", issued and dated this 21st day of
August, 2002, hereby amend all guidelines previously issued.
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